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Appendix D-1 
 
 
***Sample of Information that DOTD includes in their consultant contracts*** 
 
CONTRACT IDENTIFICATION 

 

The Consultant’s Professional Engineer/Surveyor registrant of the State of Louisiana, who is responsible for the 

Project shall sign (using his registered name), date, and seal all project documentation. Refer to Louisiana Revised 

Statute (LRS) 37:681 through 37:703 and Title 46: Part LXI relating to Professional Engineering and Professional 

Surveying requirements. 

 

PROJECT DESCRIPTION 

 

The Project as covered by this Contract shall consist of providing all necessary engineering and related services 

required to ***. 

 

  SCOPE OF CONTRACT SERVICES 
 

The various Tasks to be performed by the Consultant for this Project are described more specifically as follows: 

 

The services to be rendered for this Project shall consist of the following Stage(s) and Part(s): 

These are the contract possibilities that DOTD uses. Adjust as necessary 

 

   Stage 0:  Feasibility Studies 

     Part I:  Feasibility Study 

     Part II:  Environmental Inventory   

   Stage 1:  Planning/Environmental 

     Part I:  Corridor Study 

     Part II:  Line and Grade Study 

     Part III:  Environmental Evaluation 

(a) Categorical Exclusion 

(b) Environmental Assessment (EA) 

(c) Environmental Impact Statement (EIS) 

     Part IV:  Conceptual Design 

     Part V:  Scope and Budget Development 

   Stage 3:  Design 

     Part I:  Surveying Services 

       (a) Topographic Survey 

       (b) Title Research Reports 

       (c) Property Survey 

       (d) Title Updates 

       (e) Right-of-Way (R/W) Maps 

       (f) Title Take-Off 

     Part II:  R/W Acquisition and Utility Relocation 

     Part III: Preliminary Plans 

     Part IV: Final Plans 

     Part V: Operational Services 

     Part VI:  Inspection Services 

     Part VII:  Construction Proposal 

     Part VIII:  Phase II Environmental Site Assessment 
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   Stage 5:  Construction 

     Part I:  Construction Support 

     Part II:  Shop Drawings 

            

STAGE 0:  FEASIBILITY STUDIES 

 

Part I: Feasibility Study- Shall consist of all services required to…… Use scope provided in ad 

 

Part II:  Environmental Inventory- Shall consist of all services required to…. Use scope provided in ad 

 

STAGE 1:  PLANNING/ENVIRONMENTAL 

 

Part I:  Corridor Study 

Optional:  Select parts which apply 

Corridor Study- Shall consist of all services required to perform route location studies for the Project describing all 

possible alternative routings with appropriate exhibits outlining advantages, disadvantages and costs of each and a 

recommendation of the preferable alignment based on traffic services, costs and impacts on the community. A 

Corridor Public Hearing (CPH) shall be held on the recommended and alternate corridors developed under this 

study. Specifically, the work under this Part consists of the following major items: 

 

1. Assemble topographic maps and aerial photographs of the area as necessary to complete the study. 

2. Review previous engineering reports and previous studies of routes through the area in accordance with 

accepted practices for utilizing such information. 

3. Review sub-surface information available from previous explorations and from geological maps. 

4. Assemble information regarding railroads, navigable canals, levees, drainage outfall pipes and channels, 

electrical transmission lines, gas transmission lines, water supply lines and other existing and/or proposed 

major utilities. 

5. Assemble data on existing and/or proposed land use and historical or other cultural features which should 

be preserved. 

6. Conduct an office and field review through the area to determine and identify the physical and/or man-

made features affecting the corridor location. 

7. Prepare estimates of right-of-way (R/W) costs for each corridor alignment based on values of properties 

furnished by the LPA 

8. Prepare cost estimates of construction based on per-mile construction costs of similar construction. 

9. Review each corridor, taking into consideration as to how the social, economic and environmental   factors 

shall be effected by construction of the facility within the corridor and the extent such factors shall have on 

existing developments, all in accordance with the applicable provisions of Volume 7, Chapter 7, Sections 2 

and 5 of the Federal Aid Policy Guide. 

10. Compare the alternate corridors on the basis of traffic service, estimated construction and the R/W costs, 

disturbance of property and utility lines, and conformity with plans for future lane use. 

11. Prepare a corridor location report setting forth the findings and interim conclusions of the studies 

previously enumerated. 

12. Attend such conferences and meetings with public officials affected by the corridor locations as may be 

designated by the LPA for DOTD. 

13. Prepare such layouts and maps as may be required by the LPA for DOTD for a CPH(s). 

14. Attend CPH(s) to be called by the LPA including DOTD for review of the proposed corridor locations. 

 

Part II: Line and Grade Study- Shall consist of all engineering services required to: 1) inspect and investigate the 

project area; 2) assemble data, and 3) study the existing alignment and grade for the express purpose of developing a 

more desirable line and grade for the proposed new roadway. Any proposed alignment change must have the prior 

written approval of the Responsible Charge before proceeding with any topographic surveys along the new 

alignment. Throughout the course of this study the Consultant shall be required to confer with local officials in the 

area affected and shall maintain close liaison with the Responsible Charge. 
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A final typewritten report shall be prepared based on information derived from this study and one original copy shall 

be submitted to the Responsible Charge who will submit it to DOTD’s Chief Engineer at the time or prior to the 

request for a Pre-Design Planning Conference. This report shall include, but not be limited to: 1) a drainage cost 

estimate, 2) an apparent cost of R/W required, 3) a recommended section for the proposed improvement and; 4) a 

construction cost estimate. 

 

Part III: Environmental Evaluation 
  

Part III (a) Categorical Exclusion 

 

Part III (b) Environmental Assessment (EA) 

 

Part III (c) Environmental Impact Statement (EIS) 

 

STAGE 3: DESIGN 

 

Part I:  Surveying Services 

 

Part I (a) Topographic Survey-Shall consist of all services required to make a complete topographic survey, in 

English units of measure, as required for the proper design and layout of the Project.  The DOTD’s requirements 

which shall govern this survey are specified in the current edition of the DOTD’s Location and Survey Manual.   

 

The survey shall include, but not be limited to the staking of centerline when required and when physically possible 

and, where this is not possible, to the running of all ground traverses necessary to compute and establish centerline. 

Aerial photogrammetry may be used when feasible and by written agreement with the DOTD in developing the 

topographic surveys. This work shall include, for the control of the field survey and later use, the establishment of 

referenced iron rods along the Project, as may be necessary, to define the centerline and of a referenced system of 

bench marks on a closed level circuit. The survey shall also include the location and establishment of ownership of 

all utilities in the way of construction as specified in the manual. The Project survey control and horizontal 

alignment shall be based on the Louisiana State Plane Coordinate System, (NAD-83-92), as determined by G.P.S. 

observation. 

 

Part I (b) Title Work – Title work shall be performed by a consultant listed on the DOTD Real Estate Section’s 

approved Title work panel list and shall consist of obtaining the necessary Title Research Reports. 

  

The term “Title Research Report” is defined as a report of the ownership of the current property owner(s) with 

addresses, acquisition data, assessment and tax information, description of the property, conveyances of full 

ownership, conveyances of other rights (servitudes, leases, restrictions, etc.), existing R/W, recorded plats, and copy 

of the last acquisition.  One Title Research Report shall be obtained for each parcel.   

 

The original and three paper copies and one electronic copy of the Title Research Reports shall be furnished to the 

Responsible Charge who will transmit it to the DOTD PM along with the Final R/W Map submittal.  

 

Part I (c) Property Survey-Shall consist of all Investigations, Studies, and Field Property Surveys required for the 

preparation of Base R/W Map. The Field Property Survey shall be based on the same survey control as the 

Topographic Survey. Upon completion of the property survey, the consultant shall notify the Responsible Charge, in 

writing, and provide (If state route: an electronic text file listing coordinates and descriptions of all found 

monuments,) a “PDF” copy of all documents (plats, maps, etc.) used to determine property line locations and a 

“PDF” copy of title take-offs or title research reports used to determine property line locations. Consultant shall also 

provide a sketch in Microstation (must look like DOTD CAD Conform if done in AutoCAD for non-state routes) 

and “PDF” formats showing all surveyed property lines and existing right of way with ties to project centerline. 
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Part I (d) Title Updates-Shall consist of obtaining Updates of the originally acquired Title Research Reports, if the 

Reports are more than six months old.  These Updates shall be used in the preparation of the final R/W Maps and 

also by the LPA in acquiring title to the property required for the construction project.  

 

Part I (e) R/W Maps-Shall consist of all services required to complete the Base and Final R/W Maps, described 

more specifically as follows: 

 

The Base R/W Map shall show the adopted project centerline, all existing R/W, limits of construction, appropriate 

topography (residences, commercial buildings, structures, etc.), parcel line locations and ownerships, and required 

taking lines, with ties to the adopted project centerline. Individual parcel metes and bounds and precise area 

calculations are not required at this time, however, the approximate area of each required parcel and remaining area 

shall be determined and shown on the Base Map.  These Maps shall be in the same standard format and shall form 

the basis for the Final R/W Map. Specifically, this work shall be performed in accordance with all principles and 

objectives set forth in the latest issue of the DOTD’s Location and Survey Manual, although currently acceptable 

surveying standards and methods, as approved by the DOTD Location and Survey Administrator, may be used.  For 

purposes of a joint review meeting, the Base R/W Map along with one copy of each of the Title Reports used in 

preparation of the Base R/W Map, shall be furnished at approximately 60% completion, and reviewed by a joint 

team.  Appropriate revisions recommended for inclusion in the Final R/W Map shall be addressed by the Consultant. 

 

The Final R/W Map preparation shall include all activities necessary to complete the Final R/W Map and shall be 

performed in accordance with the requirements specified in the latest issue of the DOTD’s Location and Survey 

Manual.  The Final R/W Map shall be the Base R/W Map as described above, and shall also include all revisions 

recommended by the Joint Review Team, parcel metes and bounds, parcel acquisition blocks, parcel areas, 

remaining areas, Lambert coordinates of all breaks in the required R/W and P.C.’s and P.T.’s of curves, and shall be 

accompanied by an electronic file containing the DOTD COGO program input commands for creating parcel 

descriptions suitable for review by the DOTD’s Real Estate Section. 

 

Part I (f) Title Take-Off is defined as a report of the deed of ownership of the current property owner, and all 

survey documents, (plats, maps, etc.) associated with the current ownership deed.  One Title Take-Off may be 

obtained for each parcel, if necessary, to expedite commencement of field work.  The Title Take-Off is not 

considered a part of the Title Research Report and may be performed by the Surveyor. 

 

A more detailed description of the work items shall be provided during the pre-design meeting. 

 

Part II:  R/W Acquisition and Utility Relocation- Shall consist of all services required to…. Copy and paste from 

ad.  
 

Part III:  Preliminary Plans 

 

Preliminary Plans- Shall consist of all engineering services required for the completion of Preliminary Plans and 

cost estimates for the Project, all under a schedule for completion which shall be in conformity with the contract 

time specified elsewhere in this Contract or established by supplemental agreement. Specifically, the work under 

this Part consists of the following major items: 

 

1. The assembly and study of existing data, including improvement studies, boring information, if any, traffic 

data available through the DOTD or the LPA, and such other data as can be located through efforts of the 

Consultant. 

 

 

If Topo Survey by Consultant – Use these next 3 paragraphs 

 

a. The design criteria for this project shall be mutually determined by the Responsible Charge’s, the 

Consultant’s and DOTD’s personnel at a Pre-Design Conference to be held at DOTD’s 

Headquarters Administration Building in Baton Rouge at the conclusion of Part I (a), Topographic 

Surveys and prior to the commencement of this Part.  
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b. A Pre-Design Planning Conference Form setting forth the design criteria for this project shall be 

completed at this conference and a copy shall be furnished to the Consultant.  This conference 

shall be arranged by the DOTD’s project manager upon his receipt of a written request from the 

Responsible Charge.  A blank copy of this form shall be furnished to the Consultant. The 

Consultant shall complete those portions of the form which can be completed from information 

derived during the performance of the topographic survey. 

 

The preparation of location plans for subgrade soil borings that, in the judgment of the Consultant, may be necessary 

for design of the Project. The Consultant shall also prepare additional location plans as may be required by the 

Responsible Charge for conducting additional borings deemed necessary by the Responsible Charge. 

 

Use this paragraph for New Bridge Construction Only 

 The performance of a cost analysis as required, determining the most economical structure design for the 

particular location of this Project, and the preparation of a corresponding report in reproducible form for the 

Responsible Charge’s use. 

 

If Bridge, Use thru (c) 

 The preparation and submittal of a synopsis of electronic data processing applications for the design of 

bridges are sent to the Responsible Charge. It will be ultimately sent to the DOTD’s Bridge Design 

Engineer for his approval prior to their use. The synopsis shall include the following: 

a. A general explanation of each electronic data processing application to be used, and certification 

by the Consultant that it is maintained in accordance with the latest AASHTO LRFD Bridge 

Design Specifications. 

b. The name of the developer or the name of the company providing services to the Consultant for 

each electronic data processing application. 

c. An account of the Consultant's experience and the experience of other organizations or agencies 

that use each electronic data processing application. 

 

 The preparation of Preliminary Plans for the Project shall be in accordance with the requirements outlined 

in the latest AASHTO LRFD Bridge Design Specifications and in the current editions of DOTD's Roadway 

Plan Preparation Manual, Bridge Design Manual, General Guide for Bridge Plan Preparation, and 

Hydraulics Manual. Statements in the Manuals which may be in conflict with requirements specified in the 

main body of this Contract shall be considered as superfluous information and not applicable to this 

Contract. Either Two Or If a Bridge Three sets of these plans shall be submitted to the Responsible Charge 

who will transmit them to the DOTD Project Manager for preliminary examination and comments after 

they have been developed to show all information required for a Plan-in-Hand inspection and, upon receipt 

of any such comments, the Consultant shall revise the plans accordingly. The Consultant shall then submit 

to the Responsible Charge all computer-generated original reproducibles of the Preliminary Plans.  The 

Plans shall be dated and stamped "Preliminary" for further review, DOTD will use to develop their internal 

prints necessary for a complete Plan-in-Hand field inspection with members of the DOTD, the LPA and 

other interested parties, when so named herein, at a time and date mutually agreed to in advance by all 

parties. 

 

Subsequent to the Plan-in-Hand inspection, the Consultant shall make all changes in the plans, as 

necessary, to reflect agreements reached at this Stage.  The plans shall show the existing right-of-way and 

any taking lines required for additional right-of-way, and shall be referenced to the centerline of the 

Project. The Consultant shall then submit revised computer-generated original reproducibles of the plans to 

the Responsible Charge.  

 

Specifications for the Project shall be in accordance with the latest edition of Louisiana Standard 

Specifications for Roads and Bridges, amended to comply with the current practices of the DOTD. 

 

 The preparation of estimates of construction contract costs based on estimated quantities developed for the 

Preliminary Plans. 
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 The preparation of a sequence of construction for the Project (if necessary). 

 

Use this Paragraph if Permits, Navigable Waterways/Wetlands Req'd 

 The preparations of all permit drawings necessary for incorporation into the LPA’s application for a permit 

to cross navigable waterways and wetlands. Such drawings shall be original, reproducible drawings. The 

format of these drawings shall comply with the U. S. Coast Guard’s or U. S. Corps of Engineer’s standards. 

 

 The design format for this improvement shall comply with the criteria prescribed in 23 CFR 625, Design 

Standards for Highways. The format of the plans shall conform to the standards used by the DOTD in the 

preparation of its contract plans for items of work of similar character, including plans for all drainage and 

utilities affected. 

 

 Design for Preliminary Plans shall be done in English units of measurement. 

 

Part IV: FINAL PLANS 

 

Final Plans- Shall consist of all services required for the preparation of Final Plans, specifications, and estimates 

[**and ratings of bridge structures], all meeting the standard requirements of the DOTD as to general format and 

content. Specifically, the work under this Part consists of the following major items: 

 

1. The design and preparation of completed detailed Final Plans drawn to acceptable scales for the Project.  At 

a minimum, the plans shall include designs and/or details for all grading, pavement, drainage, intersections, 

traffic control and structures. Bar bending details and schedules are to be included in these plans as 

applicable. The Final Plans shall show construction limits and final R/W taking lines. The earthwork cross 

sections shall also show R/W taking lines and existing utilities. 

 

- It is the desire of the LPA that all sanitary and storm drainage, which may be required, be incorporated into 

the LPA’s plans and the construction contract. If the Consultant designs the sanitary or storm drainage for 

others, approval must be obtained from the owner of all such utilities before initiating design for same. If 

the design is furnished to the Consultant by the owner for incorporation in the plan assembly, neither the 

Consultant nor the LPA shall be liable for the functioning of sanitary or storm drainage due to its design. 

 

 The Consultant shall compute earthwork mathematically (by computer or otherwise) and provide it to the 

Responsible Charge. Methods which are not subject to a precise mathematical check shall not be permitted. 

A tabulation of elevations and distances of all break points on the design template shall also be provided by 

the Consultant.  

 

 The preparation and submittal of construction cost estimates based on the Final Plans. 

 

If Bridge, New Construction, Use next 5 paragraphs 

 Bridge hydraulics shall conform to the procedures outlined in the latest edition of the DOTD’s Hydraulics 

Manual amended as follows:  

 

Bridge backwater and water surface profiles shall be calculated according to the latest edition of the FHWA 

computer program WSPRO, Water Surface Profile, (HY-7). The bridge scour calculations shall be 

performed according to the latest edition of the FHWA manual Evaluating Scour at Bridges, (HEC-18). 

The grade of the bridge and approach roadway shall be established according to the procedures outlined in 

the Hydraulics Section Design Memorandum, Procedure for Determining Roadway Grade, dated April 26, 

1995. 

 

 The performance of a complete "as-designed" structural analysis of the load-carrying capacity of all 

superstructure structural components, except cast-in-place and precast slab spans to determine the 

respective inventory load, operating load, and Louisiana's posted vehicle ratings.  Ratings shall be in 

accordance with the latest DOTD’s Bridge Design Manual. The rating shall be performed by the same 

person who did the design. 
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The original and one (1) copy of a bound rating report shall be provided. It shall include a summary rating 

section, a plan and profile of the bridge, and all rating calculations arranged such that each member section 

is sketched adjacent to the appropriate member section, load and stress data or shall be in an alternate 

format if proposed by the Consultant and agreed upon by the DOTD in advance of execution of the 

analysis. All pages shall be numbered sequentially. The original of all calculations shall be submitted with 

the report. 

 

Controlling inventory, operating, and Louisiana posted vehicle ratings shall be placed on the structure 

general notes sheet of the Final Plans. 

 

 The submittal to the Responsible Charge of original unsigned reproducible drawings of the Final Plans for 

Advanced Check Print (ACP) review and special provisions for review. 

 

 The preparation of all special specifications required. 

 

 After ACP’s have been reviewed and comments incorporated, Final Plans shall be submitted accompanied 

by a properly indexed, neatly arranged, bound copy of all design computations used in developing the pay 

quantities and the drainage design data for culverts and storm sewers. The submittal shall be accompanied 

by a written certification from the Consultant that a detailed check of such computations by qualified 

personnel has been made prior to submission. 

 

 The Title Sheet for Final Contract Plans shall be reproduced on high-quality, 4-mil, double-matte film 

using a plotting or reproduction process that fuses the graphics to ensure durability.  All other Final Plan 

Sheets may be reproduced on high-quality 24 lb. Premium Bond paper for submittal to the Responsible 

Charge.  Repeated handling and friction due to stacking of plans shall not smear, flake or rub off the 

graphics.  Improper plotter settings and plotter wear may cause inconsistent durability of the drawings.  The 

Consultant shall test samples of the submitted drawings for durability.  Advance samples of matte films 

may be submitted with the ACPs; however, the Contract Plans shall be tested separately.  Failures shall 

result in rejection of the submittal.  Additions or changes shall be made with a permanent type of 

waterproof ink made for this purpose. 

 

The outside measure of each plan sheet shall be 22 x 36 inches or 23 x 36 inches with margins measuring 

not more than 21 inches x 34 inches. Top, bottom, and right hand margins shall be at least ½ inch, and left-

hand margin shall be at least 1 ½ inches.  

 

Lettering on plans shall be of adequate size to facilitate a 50% reduction of plans. 

All plans submitted by the Consultant shall conform to the quality standards adopted by the DOTD and the 

Responsible Charge or the DOTD’s Project Manager may reject any plans not conforming to these 

standards. 

 

 Design for Final Plans shall be done in English units of measure. 

 

Part V:  Operational Services 

 

Operational Services- Shall consist of all services required to…. Copy and paste from ad. 

 

Part VI:  Inspection Services 

Adjust as necessary: 

Inspection Services- Shall consist of all services required to provide plans, specifications, special provisions, shop 

drawing review/approval, and construction related engineering services for a mechanical, electrical, and structural 

rehabilitation of ***.  The scope of services is more specifically described as follows: 

Insert from ad 

Part VII:  Construction Proposal 
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Construction Proposal Services - Shall consist of the following: 

 

Pre-bid activities consist of packaging the PS&E documents with other required bidding documents, making plan 

and specification revisions, when appropriate and producing addenda to be distributed by the DOTD.  Normally this 

operation is performed by the DOTD.  The Consultant shall be responsible for many of these tasks for this Project. 

 

The Consultant shall prepare the construction proposal documents in accordance with DOTD’s standard practices.   

 

The Consultant shall deliver the bid documents, including the construction proposal, to the Responsible Charge for 

their review and approval and transmittal to DOTD with enough time to allow DOTD a minimum of eight (8) weeks 

prior to the scheduled letting to review and approve it.  Following DOTD’s approval, the Consultant shall deliver the 

final construction proposal in both electronic format and single sided hard copy a minimum of six (6) weeks prior to 

the scheduled letting.  The final construction proposal shall be prepared in MS Word.  The DOTD shall be 

responsible for reproducing plans and bid documents in sufficient number to accommodate bidders and copies for 

the DOTD, LPA and the Consultant. 

 

The Consultant shall review the Final PS&E documents for completeness and proper coordination of plans, 

specification, construction items and quantities prior to delivery of these documents to the Responsible Charge.  Any 

corrections required shall be the responsibility of the Consultant. 

 

The Consultant shall prepare a construction estimate using DOTD’s standard bid items.  A summary of the 

estimated quantities shall be furnished by the Consultant to the Responsible Charge who will transmit them to the 

DOTD Project Manager for entry into DOTD’s BIDS system. 

 

The Project Segment quantities shall be broken down according to construction phases and logical sequences of 

construction.  Should the plans not contain enough information to determine the sequences; assumptions shall be 

made and documented. 

 

The quantities shall be estimated for each phase of excavation, embankment, drainage structures, piling, concrete, 

base, and paving. 

 

The duration of each of these activities shall be determined based on project specific production rates.  These 

activities shall be linked in a Critical Path Method (CPM) schedule or other approved method to determine the 

contract time to be specified. 

 

The DOTD shall be responsible for the letting and award of the Project. 

 

Following DOTD’s award of the construction contract, the Consultant shall prepare the construction contract 

documents in accordance with DOTD’s standard practice.  A draft shall be submitted for DOTD’s review.  Once the 

documents are approved by the LPA and DOTD, the Consultant shall submit them to the Responsible Charge who 

will transmit them to DOTD for execution and distribution. 

 

Part VIII:  Phase II Environmental Site Assessment 

 

Phase II Environmental Site Assessment shall………. 

 

STAGE 5:  CONSTRUCTION 

 

Use following for all Projects:   

Part I:  Construction Support- Shall consist of all services required to review and address all Requests for 

Information (RFI’s) from the LPA’s Construction Contractor that concern plan/specification clarity or 

plan/specification error.  The Consultant shall be required to respond to all RFI’s within forty-eight (48) hours. 

 

Cost recovery for all RFI’s due to plan/specification clarity or plan/specification error shall be as noted in the Errors 

and Omissions clause as established in this Original Contract. 
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In order to provide efficient construction contract administration and minimize construction delay costs, the 

Consultant may be required to provide construction on-call support in order to complete the Project.  The Consultant 

shall be available to assist the LPA with information meetings with the Contractor with a twenty-four (24) hour 

notice.  These meetings shall be authorized by the LPA.  The Consultant shall be required to respond to and deliver 

requested minor design changes and plan/specification corrections within seven (7) calendar days.  The LPA has not 

retained the Consultant to make detailed inspections or to provide exhaustive or continuous project review and 

observation services.  This item shall be used only when directed and authorized by the LPA’s Responsible Charge.  

The Consultant does not guarantee the performance of, and shall have no responsibility for, the acts or omissions of 

any contractor, subcontractor, supplier or any other LPA furnishing material or performing any work on the project. 

 

Use the following shop drawings for inspection contracts 

Part II:  Shop Drawings- Shall consist of all services required to review all shop drawings and equipment 

submittals for conformity with the construction contract document, and the distribution of approved submittals as 

per the project distribution list. 

 

OR-Use the following shop drawings for bridge projects only 

Part II:  Shop Drawings- if required, the Consultant shall be contracted to provide the structural shop drawing 

review during construction.  Shop drawing review services may be performed under supplemental agreement or a 

separate contract. 

 

 

 

Use following for Shop Drawing Project: 

SHOP DRAWING REVIEW:  

 

Review and approval of Contractor submittals, such as shop drawings, product data, and other data, as required by 

the LPA’s contract with the Contractor, but only for the limited purpose of checking for conformance with the 

design concept and the information expressed in the contract documents. The Consultant‘s scope shall be limited to 

a review of quantities, details, dimensions and weights or gauges. Services provided by the Consultant under this 

Agreement shall be performed in a manner consistent with that degree of care and skill ordinarily exercised by 

members of the same profession currently practicing under similar circumstances. The Consultant’s scope shall not 

include a review of fabrication processes, construction means or methods, coordination of the work with other trades 

or construction safety precautions, all which are the sole responsibility of the Contractor. The Consultant’s review 

shall be conducted with reasonable promptness while allowing sufficient time in the Consultant’s judgment to 

permit adequate review. Review and approval of these drawings and other required submittals shall not relieve the 

Contractor of his responsibility under his contract. The Consultant shall not be responsible for any deviations from 

the contract documents not brought to the attention of the Consultant in writing by the Contractor. 

 

  ELECTRONIC DELIVERABLES 

The Consultant hereby agrees to produce electronic deliverables in conformance with the DOTD Software and 

Deliverable Standards for Electronic Plans document. The Consultant is also responsible for ensuring that Sub-

Consultants submit their electronic deliverables in conformance with the same standards.   The DOTD Software and 

Deliverable Standards for Electronic Plans document and DOTD CAD Standards Downloads are available via links 

on the DOTD web site. 

The Consultant shall apply patches to CAD Standard Resources and install incremental updates of software as 

needed or required.  The Consultant hereby agrees to install major updates to software versions and CAD Standard 

Resources in a timely manner.  Major updates of CAD standards and software versions shall be applied per directive 

or approval of the DOTD Design Automation Manager.  Such updates will not have a significant impact on the plan 

development time or project delivery date, nor will they require the Consultant to purchase additional 

software.  Prior to proceeding with plan development, the Consultant shall contact the Responsible Charge for any 

special instructions regarding project-specific requirements. 
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In the event that any electronic standard conflicts with written documentation, including DOTD plan-development 

Manuals, the electronic standard typically governs.  The Consultant is responsible for contacting the Responsible 

Charge should questions arise. 

The Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise repository at 

each plan delivery milestone.  Consultants are responsible for performing certain operations at each milestone 

including, but not limited to, the following: 

 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards and procedures 

(Final Plans, Revisions and Change Orders).  Signatures shall be applied in signature blocks provided with 

electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Responsible Charge shall notify the 

Consultant regarding the availability of two automatically-generated informational reports in ProjectWise.  These 

reports document the completion status and other information regarding indexing attributes and CAD standards.  

Consultants shall take these reports into account and make any necessary adjustments to plans before the next 

submittal milestone; or sooner, if directed by the Responsible Charge. 

 

Use this for Bridge Projects 

QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) 

 

The Consultant shall submit a QC/QA plan document specifically developed for this Project as part of the 24-102 

document submittals.  The QC/QA plan document must comply with the minimum requirements set in the 

“Guidance on QC/QA in Bridge Design in Response to NTSB Recommendation (H-08-17)”, which was published 

by the FHWA and AASHTO in August 2011.  This guidance can be downloaded from the DOTD’s Bridge Design 

Section website.  The QC/QA plan document must be implemented for all bridge design activities in both the design 

phase and construction support phase of the Project.  The Consultant is fully responsible for the QC/QA of their 

work.  All project submittals must include a QC/QA certification that the submittals meet the requirements of the 

QC/QA plan document. 

 

  QUALITY CONTROL/QUALITY ASSURANCE 

 

Use this for other regular design projects which shall lead to construction 

 

The LPA requires the Consultant to develop a Quality Control/Quality Assurance program; in order to provide a 

mechanism by which all construction plans can be subject to a systematic and consistent review.  The Consultant 

must ensure quality and adhere to established design policies, procedures, standards and guidelines in the 

preparation and review of all design products.  The LPA and DOTD shall provide limited input and technical 

assistance to the Consultant.  The Consultant's plans shall meet or exceed DOTD's Construction Plans Quality 

Control / Quality Assurance Manual and EDSM No. I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for Project Delivery, and a 

certification that the plans meet the DOTD's quality standards. 

 

Use this one for standard non-design projects (planning, environmental etc.)  

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance program, in order to provide a 

mechanism by which all contracted services can be subject to a systematic and consistent review.  The Consultant 
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must ensure quality and adhere to established design policies, procedures, standards, and guidelines in the 

preparation and review of all design products.  The LPA and DOTD shall provide limited input and technical 

assistance to the Consultant. 

 

Standard plan prints of bridges, culverts and incidental drainage structures prepared by the DOTD. It is the intent of 

this Contract that standard plans be used insofar as these plans are available in the design of all structures required 

for the Project. Under the stipulated Contract compensation, the Consultant shall prepare complete designs for 

structures required on the Project for which DOTD’s standard plans are not available. 

 

 Prepare construction proposals for the Project from the plans prepared by the Consultant and handle all 

bidding procedures applying thereto. 

 

 

 

 

Use the following for Construction Support and Shop Drawing Contracts only 

 

GENERAL REQUIREMENTS 

 

Immediately upon receiving authorization to proceed with the work, the Consultant shall receive and review the 

approved Construction Contractor’s proposed progress schedule or bar chart, which shall show in particular, the 

appropriate items of work, times of beginning and completion by calendar periods, and other data pertinent to each 

schedule.  In addition, this schedule or bar chart shall be arranged so the actual progress can be shown as the items 

of work are accomplished. It shall be revised monthly and submitted with other monthly data required. One (1) 

original and two (2) copies of this schedule shall be submitted. 

 

PROGRESS INSPECTIONS 
 

During the progress of the work, representatives of the DOTD and other interested parties, when so named herein, 

shall have the right to examine the work and may confer with the Consultant thereon.  In addition, the Consultant 

shall furnish, upon request, prints of any specific item of his work for the DOTD inspection.  The Consultant shall 

confer with the Responsible Charge and such other parties, and from time to time may submit sketches illustrating 

significant features of the work for interim approval. 
 


